



राजस्थान स्कूल शिक्षा परिषद

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं: 0141-2700459

E-Mail:- RAJSMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(260)RCSCE/Civil /SMSA/NIT 12 2024-25 /2024/Vol-09/D-

8059

दिनांक: 03/04/2025

ई-निविदा सूचना संख्या 02 (सिविल) / 2025-26 (राजकीय विद्यालय/केजीबीवी के निर्माण/मरम्मत कार्य हेतु)

राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्य हेतु पंजीकृत संवेदकों से समग्र शिक्षा, पी.एम.श्री, STARS Project, स्वच्छ भारत कोष, राज्यमद, नाबार्ड RIDF XXVIII, डी.एम.एफ.टी, मुख्यमंत्री जनसहभागिता विद्यालय विकास योजना, एम.एल.ए.लेड, मदरसा आधुनिकरण, मुख्यमंत्री इत्यादि योजनान्तर्गत स्वीकृत 258 राजकीय विद्यालय/केजीबीवी के निर्माण/मरम्मत कार्य हेतु राशि रु. 4577.27 लाख (प्रति कार्य की राशि रुपये 2.50 लाख से 196.71 लाख के मध्य) बाबत कार्यवार ई-टेण्डरिंग के माध्यम से ई-निविदाएं

07/04/2025 प्रातः 10.00 बजे से 16/04/2025 को सायं 6.00 बजे तक आमंत्रित की जाती है।

- निविदा से सम्बन्धित समस्त विस्तृत विवरण वेबसाइट <http://rajsmsa.nic.in>, <http://sppp.rajasthan.gov.in> एवं <http://eproc.rajasthan.gov.in> पर देखा जा सकता है।
- निविदा से सम्बन्धित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

UBN IS: RSE2S26WSOB00014

44

(अनुपमा जोरवाल)

राज्य परियोजना निदेशक, समग्र शिक्षा



राजस्थान स्कूल शिक्षा परिषद्

भू-तल, ब्लॉक-6, डॉ. एस. राधाकृष्णन शिक्षा संकुल,
जे.एल.एन.मार्ग, जयपुर।

फोन:- 0141-2700459, E-Mail:- rajsmsa.civil@rajasthan.gov.in

क्रमांक:- F-5(1)(260)RCSCE/Civil /SMSA/NIT 12 2024-25 /Vol-09 /2024/D- 8059

दिनांक: 03/04/2025

ई-निविदा सूचना संख्या 02 (सिविल)/2025-26

राज्य परियोजना निदेशक, समग्र शिक्षा एवं आयुक्त स्कूल शिक्षा, राजस्थान की ओर से राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्य हेतु पंजीकृत संवेदकों से समग्र शिक्षा वार्षिक कार्य योजना एवं बजट वर्ष 2019-20, 2021-2022, 2022-23 2022-23 (Supplementary), 2023-24, 2024-25, पीएम श्री 2023-24, 2024-25, स्वच्छ भारत कोष, राज्यमद, नाबार्ड RIDF XXVIII, STAR Project, डी.एम.एफ.टी मुख्यमंत्री जनसहभागिता विद्यालय विकास योजना, एम.एल.ए. लेड मदरसा आधुनिकीकरण इत्यादि योजनाओं में स्वीकृत 258 राजकीय विद्यालय/केजीबीबी के निर्माण/मरम्मत कार्य हेतु कार्यवार ई-टेंडरिंग के माध्यम से ई-निविदाएं 07/04/2025 प्रातः 10.00 बजे से 16/04/2025 को सायं 6.00 बजे तक आमंत्रित की जाती है, जिनका विवरण निम्नानुसार है :-

S. No.	DISTRICT	NAME OF BLOCK	NAME OF SCHOOL/KGBV	NAME OF WORK	UDISE CODE	NIT Amount (Rs. In Lacs)
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2019-20 A & F Sanctioned No. 9434 Dated 05/09/2019 (PAB 2019-20/1)						
1	JALORE	AAHOR	G.G.SR.SEC.SCHOOL AHORE	Remanining work of Strengthening of existing school	8180100137	13.53
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1643 Dated 12/08/2021 (PAB 2021-22/2)						
2	JAISALMER	SAM	GOVT. PS_RAMPURA	Construction of Building for Building Less School (Primary) Remanining work	8160312106	45.86
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1647 Dated 12/08/2021 (PAB 2021-22/1)						
3	PALI	BALI	G.S.SEC.SCHOOL MALNU	Remanining work of Strengthening of existing school	8200908601	27.71
4	RAJSAMAND	RAJSAMAND	GOVT SEC SCH PUNAVLI	Remanining work of Strengthening of existing school	8250607601	20.68
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1648 Dated 12/08/2021 (PAB 2021-22/3)						
5	JALORE	JASWANTPURA	GOVT.SKS.ITVAIYA PAVLI	Remanining work of Drinking water (Upto Class VIII)	8180703207	2.50
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2022-23 A & F Sanctioned No. 1925 Dated 06/07/2022 (PAB 2022-23/1)						
6	PALI	JAITARAN	GOVT. SENIOR SECONDARY SCHOOL SEVARIYA JAITARAN (214053)	Remanining work of Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8200102702	59.86
7	JALORE	AAHOR	GOVT. SENIOR SECONDARY SCHOOL BHAVRANI (221082)	Remanining Construction work for Addition of Subject in Higher Secondary School- Science Subject	8180106001	31.99

Scheme & Year :- Samgra Shiksha- Integrated Scheme 2022-23 A & F Sanctioned No. 1923 Dated 06/07/2022 (PAB 2022-23/3)							
8	PALI	BALI	G.P.S.GADARA FALI BHIMANA	Construction of Building for Building Less School (Primary)	8200914502	71.07	
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2022-23 A & F Sanctioned No. 2478 Dated 08/08/2022 (PAB 2022-23/11)							
9	PALI	BALI	KHETARALI	Remanining work of Major Repair Work at Existing KGBV Hostel	8200907407	5.32	
Scheme :- Samagra Shiksha- Integrated Scheme Supp. PAB 2022-23 A & F Sanctioned No. 5713 Dated 02/02/2023 (Supplementary PAB 2022-23/1)							
10	AJMER	JAWAJA	G.SR.SEC.SCHOOL MALPURA	Remanining Work Rejuvenation of Basic Infrastructure in Government Schools	8210509601	25.56	
11	PALI	ROHAT	G.SENIOR.SEC.SCHOOL SONAILAKHA	Rejuvenation of Basic Infrastructure in Government Schools	8200402201	5.49	
12	PALI	SUMERPUR	G.SEC.SCHOOL BADGANWADA	Rejuvenation of Basic Infrastructure in Government Schools	8200800901	4.12	
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24 A & F Sanction No. 1188 Dated 25/05/2023 (PAB 2023-24/2)							
13	JAIPUR	CHAKSU	GOVT SEN SEC SCH KADERA	Strengthening of Existing Schools	8121312309	13.17	
14	PALI	BALI	G.SEC.SCHOOL AMLIYA	Strengthening of Existing Schools	8200906901	13.17	
15	PALI	PALI	GOVT. SENIOR SECONDARY SCHOOL GUDA ENDLA	Strengthening of Existing Schools	8201702305	12.38	
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24 A & F Sanction No. 1189 Dated 25/05/2023 (PAB 2023-24/3)							
16	JAISALMER	SAM	GOVT. PS MANDHLA	Construction of New Buildings for Building Less Schools (Primary)	8160327601	72.48	
17	PALI	BALI	G.P.S. KHEDA FALI BHIMANA	Construction of New Buildings for Building Less Schools (Primary)	8200907812	72.48	
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2024-25 A & F Sanction No. 1754 Dated 06/06/2024 (PAB 2024-25/2)							
18	AJMER	JAWAJA	GOVT SENIOR SECONDARY SCHOOL MALATO KI BER	Strengthening of Existing Schools	8210519901	16.16	
19	AJMER	JAWAJA	GOVT SENIOR SECONDARY SCHOOL SHAHPURA GRAM	Strengthening of Existing Schools	8210508201	29.33	
20	ALWAR	NEEMRANA	GOVT. GIRLS SENIOR SECONDARY SCHOOL MAJRA	Strengthening of Existing Schools	8060202906	25.58	
21	BHARATPUR	NAGAR	GOVT SECONDARY SCHOOL AARSI	Strengthening of Existing Schools	8070217901	40.72	
22	JAIPUR	PHAGI	GOVT UPS HARVANS PURA	Strengthening of Existing Schools	8121102101	9.94	
23	JAIPUR	JAIPUR EAST	MAHATAMA GANDHI GOVT SCHOOL DAWAB KHANA	Strengthening of Existing Schools	8122506902	13.17	

24	JAIPUR	JHOTWARA CITY	GOVT. GIRLS SENIOR SECONDARY SCHOOL KHATIPURA JHOTWADA JAIPUR	Strengthening of Existing Schools	8122801103	32.27
25	JAIPUR	JHOTWARA CITY	MAHATMA GANDHI GOVT. SCHOOL BANDH KI DHANI	Strengthening of Existing Schools	8122800103	41.75
26	JAIPUR	SANGANER CITY	MAHATMA GANDHI GOVT. SCHOOL PRATAP NAGAR SECTOR 8	Strengthening of Existing Schools	8122703720	25.59
27	JAIPUR	MAUZAMABAD	GOVT SR. SEC. SCH. AKHEPURA	Strengthening of Existing Schools	8121014907	29.34
28	JAIPUR	JHOTWARA CITY	GOVT SEN SEC SCHOOL AMBER	Strengthening of Existing Schools	8122809166	29.34
29	JAIPUR	MAUZAMABAD	GOVT SR. SEC. SCH. GUDHA BAIRSAL	Strengthening of Existing Schools	8121007901	13.17
30	JAIPUR	SANGANER	GOVT. SEN. SEC. SCH. PANWALIYA	Strengthening of Existing Schools	8121201304	16.16
31	JAISALMER	SAM	GOVT GIRLS SEN SEC SCHOOL SATTO	Strengthening of Existing Schools	8160306606	44.42
32	JALORE	SAYALA	GOVT. SR. SEC. SCHOOL BISHALA	Strengthening of Existing Schools	8180306801	13.02
33	JALORE	SAYALA	ADARSH GOVT. SEC. SCHOOL POSHA NA	Strengthening of Existing Schools	8180303001	29.33
34	JHUNJHUNU	NAWALGARH	GOVT. SR. SEC SCHOOL TONK CHHILARI	Strengthening of Existing Schools	8050708102	29.33
35	JODHPUR	PIPAR CITY	GOVT SENIOR SECONDARY SCHOOL SOVANIYA	Strengthening of Existing Schools	8151405601	41.77
36	PALI	BALI	G.SR.SEC.SCHOOL KOYALVAV	Strengthening of Existing Schools	8200907201	9.93
37	PALI	BALI	G.U.P.S. LALPURA	Strengthening of Existing Schools	8200908801	9.93
38	PALI	RAIPUR	G.U.P.S. RAWAT KHEDA	Strengthening of Existing Schools	8200212001	19.86
39	PALI	BALI	Govt. Senior Secondary School Danvarli	Strengthening of Existing Schools	8200908301	24.76
40	PALI	BALI	GOVT.SENIOR SECONDRY SCHOOL UPARLA BHIMANA	Strengthening of Existing Schools	8200907824	41.74
41	PALI	SUMERPUR	RAO RAJA NARPAT SINGH GOVT. SENIOR SECONDARY SCHOOL BITHIA	Strengthening of Existing Schools	8200806901	25.58
42	PALI	RAIPUR	GOVERNMENT SENIOR SECONDARY SCHOOL SIRMA	Strengthening of Existing Schools	8200203301	29.33
43	PALI	SUMERPUR	G.S.SEC.SCHOOL KORTA	Strengthening of Existing Schools	8200804601	13.17
44	PALI	JAITARAN	GOVT.SER.SEC.SCHOOL LILARIYA	Strengthening of Existing Schools	8200103801	13.17
45	PALI	BALI	GOVT.SENIOR SECONDARY SCHOOL THANDIBERI	Strengthening of Existing Schools	8200907105	29.33
46	PALI	SUMERPUR	GOVT. SENIOR SECONDARY SCHOOL BANGRI	Strengthening of Existing Schools	8200802401	13.17
47	PALI	SUMERPUR	G.S.SEC.SCHOOL KHIMARA	Strengthening of Existing Schools	8200802301	16.16

48	PALI	RANI	G.S.SEC.S. KIRWA	Strengthening of Existing Schools	8201307301	16.16
49	PALI	RAIPUR	G.S.SEC.S. KOTKIRANA	Strengthening of Existing Schools	8200203214	16.16
50	PALI	RANI	G.SR.SEC.S. SIWAS	Strengthening of Existing Schools	8201305401	16.16
51	RAJSAMAND	AMET	GOVT.UPS.JAWALIYA	Strengthening of Existing Schools	8250312801	9.93
52	TONK	NEWAI	GOVT. SR. SEC. SCH. CHORIYA	Strengthening of Existing Schools	8220305301	16.16
53	UDAIPUR	JAISAMAND	G.S.S.S.MAHADEV KI NAL	Strengthening of Existing Schools	8260905802	12.41
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2024-25 A & F Sanction No. 1756 Dated 06/06/2024 (PAB 2024-25/4)						
54	BHARATPUR	SEWAR	GOVT PS CHAK BAHNERA	Drinking Water Facility (Upto Class VIII)	8070507101	5.51
55	BHARATPUR	SEWAR	GOVT. UPS VISHADA	Drinking Water Facility (Upto Class VIII)	8070511701	5.51
56	BUNDI	NAINWA	GOVT. PS. MEENO KA JHOPRA	Drinking Water Facility (Upto Class VIII)	8230310803	5.51
57	BUNDI	TALERA	GOVT.PS KHERA KA JHOPRA	Drinking Water Facility (Upto Class VIII)	8230402002	5.51
58	JAISALMER	SAM	GOVT. PS KHET SINGH KI DHANI SATTO	Drinking Water Facility (Upto Class VIII)	8160306610	5.46
59	JAISALMER	FATHEGARH	GOVT. PS_ BADAL KI DHANI	Drinking Water Facility (Upto Class VIII)	8160303502	5.46
60	JAISALMER	SAM	GOVT. PRIMARY SCHOOL KURIYABERI	Drinking Water Facility (Upto Class VIII)	8160313614	5.46
61	JALORE	SAYALA	G.PS DIGIYALI SAYALA	Drinking Water Facility (Upto Class VIII)	8180302510	5.50
62	KARALI	MASALPUR	GSSS KANCHANPUR TALHATI	Drinking Water Facility (XI-XII)	8090117604	4.19
63	PALI	RAIPUR	GOVT. UPPER PRIMARY SANSKRIT SCHOOL SEENGLA	Drinking Water Facility (Upto Class VIII)	8200200304	5.51
64	PALI	JAITARAN	G.P.S. RATANPURA, SEVARIYA	Drinking Water Facility (Upto Class VIII)	8200102701	5.51
65	UDAIPUR	JAISAMAND	G.P.S.HELPIYA	Drinking Water Facility (Upto Class VIII)	8260903008	5.51
66	UDAIPUR	KHERWARA	G.P.S.FATA HETRA	Drinking Water Facility (Upto Class VIII)	8260831301	5.51
67	UDAIPUR	KHERWARA	G.P.S.GANESH GHATI	Drinking Water Facility (Upto Class VIII)	8260811902	5.51
68	UDAIPUR	SARADA	G.P.S.SAGDARA	Drinking Water Facility (Upto Class VIII)	8260901805	5.51
69	UDAIPUR	KHERWARA	G.P.S.AAKHIVADA	Drinking Water Facility (Upto Class VIII)	8260816202	5.51
70	UDAIPUR	PHALASIYA	G.P.S.MAGRA BABA	Drinking Water Facility (Upto Class VIII)	8261303802	5.51

71	UDAIPUR	PHALASIYA	G.P.S.MAL KHADRA	Drinking Water Facility (Upto Class VIII)	8261305902	5.51
72	UDAIPUR	KOTRA	G.P.S.KODALIYA	Drinking Water Facility (Upto Class VIII)	8260622401	5.51
73	UDAIPUR	KOTRA	G.P.S.OBRA	Drinking Water Facility (Upto Class VIII)	8260624402	5.51

Scheme & Year :- Samagra Shiksha- Integrated Scheme 2024-25
A & F Sanction No. 1757 Dated 06/06/2024 (PAB 2024-25/5)

74	BHILWARA	BIJOLIYA	G.P.S. NAYABANS	Construction of Girls Toilet (Ele. Upto Class VIII)	8241207603	3.64
75	BHILWARA	JAHAJPUR	G.S.S.S BARODA	Construction of Boys Toilet (Hr. Secondary XI-XII) & Girls Toilet (Hr. Secondary XI-XII)	8241013002	7.28
76	JAIPUR	MAUZAMABAD	GOVT SR. SEC. SCHOOL GANGATI KALAN	Construction of Boys Toilet (Hr. Secondary XI-XII)	8121021903	3.65
77	JAISALMER	NACHANA	GOVT.PS_AACAL KI DHANI	Construction of Girls Toilet (Ele. Upto Class VIII)	8160216816	3.65
78	JAISALMER	FATHEGARH	GOVT. PS_ MAGARE KI DHANI	Construction of Girls Toilet (Ele. Upto Class VIII)	8160304102	3.65
79	JAISALMER	JAISALMER	GOVT. PS_BHIKH SINGH KI DHANI	Construction of Girls Toilet (Ele. Upto Class VIII)	8160114303	3.65
80	JAISALMER	JAISALMER	GOVT.PS_SADEK KI DHANI	Construction of Girls Toilet (Ele. Upto Class VIII)	8160302202	3.65
81	SAWAI MADHOPUR	KHANDAR	G. P.S. MADHAN PURA	Construction of Girls Toilet (Ele. Upto Class VIII)	8100422102	3.65

Scheme & Year :- Samagra Shiksha- Integrated Scheme 2024-25
A & F Sanction No. 1758 Dated 06/06/2024 (PAB 2024-25/6)

82	KOTA	KHAIRABAD	G.S.S.S. GHATOLI	Major Repair (IX-XII)	8300401102	5.88
----	------	-----------	------------------	-----------------------	------------	------

Scheme :- PM Shri Integrated Scheme 2023-24
A & F Sanction No. 3912 Dated 22/09/2023 (PM SHRI 2023-24/1)

83	KARAULI	KARAULI	GSSS KAILADEVI	Strengthening of Existing School	8090100527	15.68
84	PALI	RAIPUR	G.H.SEC.SCHOOL BABARA	Strengthening of Existing School	8200209304	18.06

Scheme :- PM Shri Integrated Scheme 2024-25
A & F Sanction No. 1628 Dated 03/06/2024 (PM SHRI 2024-25/1), 3312 22/09/2023 (PM SHRI 2022-24/1)

85	AJMER	PISANGAN	G.Sr.SEC.SCHOOL BIDKCHIYAVAS	Strengthening of Existing School	8210403101	9.26
86	AJMER	AJMER(U)	G.G.SR.SEC.S.GULABBARI AJMER	Strengthening of Existing School	8211504308	20.69
87	JAIPUR	JAIPUR WEST	GOVT ADARSH GIRLS SEN.SEC.GANGORI	Strengthening of Existing School	8122608301	32.22
88	JAIPUR	JOBNER	GOVT SR. SEC. SCHOOL BOBAS	Strengthening of Existing School	8121017101	19.06

89	JHUNJHUNU	KHETRI	G SR.SEC. S PAPURANA	Strengthening of Existing School	8050604209	35.36
90	PALI	DESURI	G.SR.SEC. SCHOOL GHANERAO	Strengthening of Existing School	8201002707	9.24
91	PALI	RAIPUR	G.H.SEC.SCHOOL BABARA	Strengthening of Existing School	8200209304	19.04

Scheme :- PM Shri Integrated Scheme 2024-25

A & F Sanction No. 2806 Dated 29/07/2024 (PM SHRI 2024-25/1)

92	JHALAWAR	Aklara-Town Panchayat	GUPS AKLERA	Strengthening of Existing School	8320706403	22.05
93	KOTA	Ramganj Mandi- Town Panchayat	G.S.S.S. RAMGANJMANDI	Strengthening of Existing School	8300427104	5.87
94	NAGPUR	Ladnu-Town Panchayat	GGHSS SMT KESAR DEVI SETH LADNUN	Strengthening of Existing School	8140611801	3.64
95	PALI	Bali-Town Panchayat	G.G.S.SEC.School. BALI	Strengthening of Existing School	8200900836	46.55
96	PALI	Falna-Town Panchayat	MAHATMA GANDHI GOVT. SCHOOL (ENG. MEDIUM) KHUDALA	Strengthening of Existing School	8200911202	58.93
97	PALI	JAITARAN	G.U.P.S. RAS	Strengthening of Existing School	8200103201	21.78
98	UDAIPUR	NAYAGAON	G.U.P.S.KAKRA DUNGARA	Strengthening of Existing School	8260813402	17.41

Scheme :- PM Shri Integrated Scheme 2023-24

A & F Sanction No. 3912 Dated 22/09/2023 (PM SHRI 2023-24/1) and

A & F Sanction No. 1628 Dated 03/06/2024 (PM SHRI 2024-25/1)

99	DHAULPUR	SAIPAU	GOVT.S.SCHOOL CHAURAKHERA	Strengthening of Existing School	8080501701	52.42
----	----------	--------	---------------------------	----------------------------------	------------	-------

Scheme :- State Budget Head

A & F Sanction No. 6246 Dated 24/02/2023

100	JAIPUR	KOTPUTLI	SARDAR GSSS KOTPUTLI (ENGLISH MED)	SPECIAL REPAIR WORKS	8120114610	9.81
101	JAIPUR	JHOTWADA CITY	GSS KILANGARH	SPECIAL REPAIR WORKS	8122809001	2.95
102	JAIPUR	JHOTWADA CITY	GSSS JAI SINGHPURA KHOR	SPECIAL REPAIR WORKS	8122809035	7.85
103	JAIPUR	JHOTWADA CITY	GPS VIJAYPURA	SPECIAL REPAIR WORKS	8122801605	2.94
104	JALORE	CHITALWANA	GSSS JHAB	SPECIAL REPAIR WORKS	8180801401	4.91
105	TONK	DEOLI	GSS THIKARIYA KALA	SPECIAL REPAIR WORKS (Remaining Work)	8220514601	15.48
106	PALI	BALI	G.U.P.SCHOOL KARANWA	SPECIAL REPAIR WORKS	8200903401	6.86
107	PALI	Desuri	G.U.P.S., GIRALI	SPECIAL REPAIR WORKS	8201003701	5.88
108	PALI	RANI	GSS KHATUKARA	Remanining work of SPECIAL REPAIR WORKS	8201306101	9.00

Scheme :- Swachh Bharat Kosh Trust (SBKT)

A & F Sanction No. 4418 Dated 05/10/2023

109	JAISALMER	BHANIYANA	GOVT.PS HAFHLI NADI	Construction of Boys' Toilet	8160215202	3.58
-----	-----------	-----------	---------------------	------------------------------	------------	------

110	JAISALMER	FATHEGARH	GOVT. PS CHIMAN SINGH KI DHANI MULANA	Construction of Girls' Toilet	8160305616	3.58
111	KARALI	KARALI	GPS KHETAY KI	Construction of Boys' Toilet	8090100509	3.65
112	KARALI	MASALPUR	GPS MURLIPURA	Construction of Girls' Toilet	8090120302	3.65
113	KARALI	MADRAIL	GSSS OUND	Construction of Boys' Toilet	8090601506	3.65
114	KARALI	TODABHIM	GPS JATAV BASTI MUNDIYA	Construction of Boys' Toilet	8090300717	3.65

Scheme :- STARS Project 2023-24

A & F Sanction No. 3229 Dated 04/09/2023 (STARS PAB 2023-24/2)

115	Karali	Shri Mahaveer Ji	Gsss Bahadurpur	Construction of 1 Room	8090600902	12.14
116	Rajsamand	Amet	Govt. Sen. Sec. Sch. Jhor (222769)	Construction of 1 Room	8250306801	12.14

Scheme :- NABARD RIDF XXVIII

A & F Sanction No. 428 Dated 29-04-2022 and Revised A & F No. 995/24-05-2023

117	KARALI	KARALI	GSS KARSAI	Strengthening of Govt School	8090100106	19.72
118	PALI	JAITARAN	G.SEC.S.DHANERIYA	Strengthening of Govt School Remaining work	8200100702	13.07

DISTRICT MINERAL FOUNDATION TRUST (DMFT) WORKS

119	AJMER	AJMER (R)	MGGs BAWADI BADLYA	Remanining work of ACR-2	8210307202	18.19
120	AJMER	AJMER (R)	MGGs BAWADI BADLYA	ACR-2	8210307202	24.59
121	AJMER	JAWAJA	GSSS MALTO KI BER	CONSTRUCTION OF 2 ACR	8210519901	24.59
122	AJMER	KISHANGARH	GSSS JAJOTA	ACR-2	8210101301	24.59
123	AJMER	KISHANGARH	GSSS JAJOTA	TOILET-2 (BOYS-1 & GIRLS-1)	8210101301	7.29
124	BHILWARA	JAHAJPUR	Govt. Varisth Upadhyay Sanskrit School Pander	Construction of 5 Class Room	8241001109	49.02
125	BHILWARA	JAHAJPUR	GUPS Chandadand	Construction of New ACR, Repair & Toilet Work	824100016	29.42
126	BHILWARA	KOTRI	GSSS Kanti	Construction of ACR, Preyar Hall & Hall Work	824090031	147.06
127	BHILWARA	Kareda	GSSS CHANDRAS	Construction of New Buildings	8240505001	196.71
128	BHILWARA	Kareda	G.S.S.S. CHITAMBA	Construction of 2 Class Room Work	8240502804	21.47
129	BHILWARA	KOTRI	G.U.P.S. DHANDH KA KHERA	Construction of 2 Class Room Work	8240916301	16.22
130	JAIPUR	AMBER	MAHATAMA GANDHI GOVT SCHOOL NAGAL SUSAVTAN	CONSTRUCTION OF 02 ACR WITH VARANDHA	8120601201	19.61
131	Jhunjhunu	Khetri	GSSS CHARAWAS	Construction Of Science Lab, Repair & Colour Work	8050601017	12.75
132	PALI	BALI	GSSS THANDI BERI	1 ART CRAFT ROOM , 1 COMPUTER	8200907105	18.47
133	PALI	DESURI	GPS REBARIYO KI DHANI NADOL	1 ACR	8201002604	7.79
134	PALI	MARWAR Ju	GUPS GUDA MEHKARAN	1 ACR	8200612301	7.79

135	PALI	RANI	GSSS JAWALI	2 ACR ,1 TOILET	8201301501	20.43
136	PALI	MARWAR Ju	GSSS RANAWAS	1 ACR	8200605901	10.22
137	PALI	MARWAR Ju	GUPS VANIYA MALI	1 ACR	8200612201	7.79
138	PALI	RANI	GSSS AKDAWAS	3 ACR	8201307702	26.99
139	PALI	ROHAT	GSSS VAYAD	1 ACR	8200404701	10.22
140	PALI	ROHAT	GSS CHATELAV	1 ACR	8200401501	10.22
141	PALI	ROHAT	GSSS DHOLERIYA SHASHAN	1 ACR	8200404401	10.22
142	PALI	ROHAT	GSS MURADIYA	1 ACR	8200404603	10.22
143	PALI	SUMERPUR	GSSS PALADI JODH	1 ACR	8200805101	10.22
144	PALI	SUMERPUR	GUPS BAPU NAGAR PALADI JODH	2 ACR	8200805103	13.97
145	PALI	SUMERPUR	GSS KHINDARA GANV	2 ACR	8200804001	13.97
146	PALI	RAIPUR	GSSS BUTIWAS	3 ACR	8200208901	28.27
147	PALI	JAITARAN	GUPS SINLA	2 TOILET & 1 LIBRARY ROOM	8200104303	17.95
148	PALI	BALI	GUPS PANETRA	2 ACR	8200904706	13.97
149	PALI	ROHAT	GSSS BITHU	1 ACR	8200401401	10.22
150	PALI	JAITARAN	GSSS FHALKA	2 ACR	8200104503	18.47
151	PALI	BALI	GSSS UPARLA BHIMANA	2 ACR	8200907824	24.76
152	PALI	BALI	GSSS GORIYA	2 ACR	8200907601	24.76
153	PALI	RANI	GSSS SIWAS	1 ACR	8201305401	12.38
154	PALI	RANI	GSSS KHARDA	1 ACR	8201302301	12.38
155	PALI	MARWAR Ju	GPS SINCHIYAWAS	1 ACR	8200605301	9.73
156	PALI	ROHAT	GSSS JETPUR	1 ACR	8200402603	12.38
157	PALI	PALI	GSSS KHERWA	1 ACR	8201701506	12.38
158	PALI	PALI	GSSS VADERAWAS	1 ACR	8201701601	12.38
159	PALI	SUMERPUR	GSSS BANGRI	1 ACR	8200802401	12.38
160	PALI	SUMERPUR	GSSS KORTA	1 ACR	8200804601	12.38
161	PALI	SUMERPUR	GUPS VENPURA	2 ACR	8200802901	19.47
162	PALI	SUMERPUR	GUPS BIRAMI KI DHANI	1 ACR	8200802603	9.73
163	PALI	JAITARAN	GUPS SINLA	2 ACR	8200104303	19.47
164	PALI	BALI	GUPS CHAMUNDERI MEDTIYAN	2 ACR	8200901501	13.97
165	PALI	DESURI	GGSSS DESURI	2 TOILET	8201002420	3.92
166	PALI	SOJAT	GPS INDIRA COLONY ATABRA	2 ACR	8200306108	13.97
167	PALI	BALI	GSSS KUMTIYA	1 ACR & 1 HALL	8200904801	28.54
168	PALI	DESURI	GUPS GIRALI	2 ACR	8201003701	19.47

169	PALI	MARWAR Ju	GSSS HEMLIYAWAS	1 ACR	8200603102	12.38
170	PALI	RANI	GSSS BARI	1 ACR	8201305701	12.38
171	PALI	ROHAT	GSSS KULTHANA	1 SCIENCE LAB	8200405101	13.17
172	PALI	ROHAT	GSSS CHENDA	1 ACR	8200407001	12.38
173	PALI	PALI	GSSS DINGAI	2 ACR	8201702501	24.76
174	PALI	RAIPUR	GPS BALLUPURA	2 ACR	8200204201	24.76
175	PALI	MARWAR Ju	GUPS BAWARIYO KI DHANI, JADAN	2 ACR	8200600105	13.73
176	PALI	MARWAR Ju	GSS Kharadi	1 ACR	8200600301	10.22
177	PALI	MARWAR Ju	GUPS GUDA CHATARA	1 ACR	8200611401	7.79
178	PALI	MARWAR Ju	GUPS KARWADA	1 ACR	8200610901	7.79
179	PALI	MARWAR Ju	GPS KOTADI	1 ACR	8200609903	7.79
180	PALI	MARWAR Ju	GSS BANSOR	1 ACR	8200610401	10.22
181	PALI	DESURI	GPS KHOBA KA GUDA	1 ACR	8201006901	7.79
182	PALI	DESURI	GSSS KOTADI	1 ACR	8201003801	10.22
183	PALI	BALI	GSSS BHIMANA	1 LIBRARY	8200907801	14.07
184	PALI	JAITARAN	GSS KISHAN NAGAR	2 ACR	8200106702	18.47
185	PALI	JAITARAN	GSSS RABADIYAWAS	1 COMMAN ROOM, FLOOR WORK & TEEN SHED	8200108302	14.71
186	PALI	DESURI	GSSS MADPUR	1 ACR	8201006701	10.22
187	PALI	SUMERPUR	GGUPS SINDRU	1 COMPUTER ROOM	8200803902	7.79
188	PALI	BALI	GSSS PADARALA	1 ACR & 1 HALL	8200903601	28.54
189	PALI	BALI	GSSS UPARLA BHIMANA	Remaining Work of 2 ACR	8200907824	9.39
190	PALI	ROHAT	GSS INDROKA KI DHANI	1 ACR	8200406901	10.22
191	PALI	ROHAT	GSSS ROHAT	1 SCIENCE LAB	8200407708	10.68
192	PALI	ROHAT	GSSS DIWANDI	1 ACR	8200400201	10.22
193	PALI	ROHAT	GUPS KHUTANI	1 ACR	8200400301	7.79
194	PALI	ROHAT	GUPS NEHARA	1 ACR	8200400501	7.79
195	PALI	ROHAT	GSSS RANA	1 ACR	8200403208	12.38
196	PALI	ROHAT	GSSS DHINGANA	1 ACR	8200407201	12.38
197	PALI	ROHAT	GUPS NEHARA	1 ACR	8200400501	9.73
198	PALI	ROHAT	GSSS BINJA	1 ACR	8200404801	12.38
199	PALI	ROHAT	GUPS UNDRA	1 ACR	8200405001	9.73
200	PALI	BALI	GSSS AAMLIYA	REMAINING WORK OF 1 LIBRARY 1 ART & CRAFT ROOM	8200405001	6.99

201	PALI	PALI	GSSS.NIMBERA	6 ACR	8201707701	55.62
202	RAJSAMAND	Kumbhalgarh	Govt SSS Tadawada Gujran	Remaining Work 02 ACR	8250410603	11.34
203	Rajsamand	Kumbhalgarh	Govt sss Morcha	Remaining Work of 02 ACR& Toilets	8250405303	9.61
204	Rajsamand	Kumbhalgarh	Govt sss Sameecha	Remaining Work of 02 ACR	8250405101	20.02
205	RAJSAMAND	Kumbhalgarh	Govt SSS Charbhuj	Remaining Work 01 ACR toilets	8250405801	8.03
206	Rajsamand	Kumbhalgarh	Govt VU Sanskrit sss Thoriya	Remaining Work of 02 ACR	8250414405	14.44
207	Rajsamand	Bhim	Govt sss Barjal	Remaining Work of 01 ACR & 01 Lib	8250111509	17.49
208	Rajsamand	Bhim	Govt sss Mandawar	Remaining Work of 01 ACR	8250109606	8.86
209	Rajsamand	Bhim	Govt sss Thaneta	Remaining Work of 03 ACR	8250104107	16.77
210	Rajsamand	Rajsamand	Govt sss Kelwa	Remaining Work of 07 ACR ,03 Lab,01Lib& Boundrywall	8250606514	103.33
211	Rajsamand	Amet	Govt sss Lodhiyana	Remaining Work of 04 ACR ,Kichan Play Ground ,Hall	8250307301	45.92
212	Rajsamand	Rajsamand	Govt sss Emdi	Remaining Work of Play Ground	8250613111	9.71
213	Rajsamand	Khamnore	Govt ss Nai Haveli	Remaining Work of 02 Hall & 02 ACR	8250520404	58.41
214	Rajsamand	Khamnore	Govt sss Junda	Remaining Work of Boundry wall	8250700701	6.19
215	Rajsamand	Rajsamand	Govt UPS Manak Chouk	Remaining Work of Repair Work	8250614302	4.84
216	Rajsamand	Rajsamand	Govt SSS Sundercha	Remaining Work of 02 ACR & Boundrywall	8250608407	17.82
217	Rajsamand	Rajsamand	Govt SSS Bhatoli	Remaining Work of Boundrywall	8250612305	9.02
218	Rajsamand	Deogarh	Govt UPS Sohargarh	Remaining Work of 01 Lib	8250200901	8.45
MUKHYAMANTRI JANSABHAGITA VIDYALAYA VIKAS YOJANA						
219	HANUMANGARH	SANGARIA	MGGS No.2 SANGARIA	Const. of 1ACR	8020600801	4.95
220	HANUMANGARH	HANUMANGARH	GSSS JHAMBER	Const. of 1 ACR	8020129403	4.70
221	Jhunjhunu	Chirawa	GUPS DILVERPUR	Construction Of One ACR	8050301901	7.69
222	Jhunjhunu	Udaipurwati	GSSS BAMLAS	Construction Of One ACR	8050802112	12.01
223	Jhunjhunu	Alsisar	GSSS RAMPURA	Construction Of Four ACR	8050205704	21.63
224	Jhunjhunu	Mandawa	GSSS SIRIYASAR KHURD	Construction Of One Room	8050212502	4.80
225	Jhunjhunu	Nawalgarh	MGGS CHIRANA	Construction Of Two ACR	8050708814	24.51

226	Jhunjhunu	Chirawa	GSSS CHIRASAN	Construction Of Toilet	8050307402	4.90
227	Jhunjhunu	Nawalgarh	GGSSS BAY	Construction Of One ACR	8050705801	12.25
228	Jhunjhunu	jhunjhunu	Govt. senior Secondary school Doradas	Construction of 4 ACR	8050105804	33.34
229	KARALI	KARALI	GSSS LOHRRA	CONSTRUCTION OF HALL WITH STAIR AT FIRST FLOOR	8090100603	10.00
230	NAGAR	KUCHAMAN	GHSS TODAS	CONSTRUCTION OF ACR	8140914310	49.03
231	SAWAI MADHOPUR	SAWAI MADHOPUR	GSSS GAMBHIRA	Construction of ACR	8100515201	4.91
232	SAWAI MADHOPUR	SAWAI MADHOPUR	GSSS MUI	CONSTRUCTION OF CLASS ROOM	8100605401	31.87
233	TONK	PEEPLU	GOVT. UPPER PRIMARY SCHOOL JAIKISHANPURA	CONSTRUCTION OF ACR	8220211001	56.38
234	TONK	NEWAI	SHAHID RATAN LAL JAT GOVT. SR. SEC. SCH. PAHADI	CONSTRUCTION OF ACR	8220312401	11.28
235	TONK	NEWAI	GOVT. SR. SEC. SCH. RAMNAGAR	CONSTRUCTION OF ACR	8220313802	9.81
236	TONK	UNIYARA	GOVT. SR. SEC. SCH. BILOTA	CONSTRUCTION OF ACR	8220603101	8.00
237	TONK	NEWAI	MAHATMA GANDHI GOVT. SCHOOL CHURADA	CONSTRUCTION OF ACR	8220304801	9.81
MLA LAD WORK						
238	ALWAR	Rajgarh	GOVT. SENIOR SECONDARY SCHOOL NATHALWADA	Construction of 2-ACR	8061106901	13.73
239	HANUMANGARH	SANGARIA	GSSS RATANPURA	CONSTRUCTION OF 1 ACR WITH VERANDA	8020608102	5.94
240	HANUMANGARH	SANGARIA	GSSS KISHANPURA UTTRADHA (11 PTP)	Const. of Shed	8020605502	7.00
241	SAWAI MADHOPUR	Sawai madhopur	G. SR. SEC RAMDI	Construction of 02 ACR	8100505901	9.81
242	SAWAI MADHOPUR	Sawai madhopur	G. SR. SEC JINAPURA	Construction of 01 ACR	8100505401	4.91
MUKHYAMANTRI MADARSA ADHUNIKIKARAN YOJANA WORK						
243	JAISALMER	POKARAN	PS MADRASA TALIMUL KURAN GRAM INDRA NAGAR PANCHYAT BARATH KA GAON	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160200804	13.52
244	JAISALMER	POKARAN	UPS MADRASA SHIKSHAN SANSTHAN SWAMI JI KI DHANI	CONSTRUCTION OF ADDITIONAL CLASS ROOM (03)	8160210211	22.53
245	JAISALMER	FATHEGARH	UPS MADRASA IMAM HASAN HUSAIN CHANANGARH	CONSTRUCTION OF ADDITIONAL CLASS ROOM (03)	8160329102	22.53
246	JAISALMER	POKARAN	PS MADRASA RAHMATE AALAM JUNEJO KI DHANI KHANPURA	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160206202	13.52

247	JAISALMER	FATHEGARH	PS MADRASA AHLE SUNNAT KADARY FAIJ SIKANDRI MUKAM BHAMBARA	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160319502	13.52
248	JAISALMER	POKARAN	PS MADRASA FAJUL KURAN EDUCATION AND WELFAIR TRUST INDRA NAGAR	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160200805	13.52
249	JAISALMER	NACHANA	PS MADRASA AHLE SUNNAT FAIJE SIKANDRIYA VILLAGE BADI CHHINU	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160104312	13.52
250	JAISALMER	NACHANA	UPS MADRASA RAHMANIYA DARUL ULUM NACHANA	CONSTRUCTION OF ADDITIONAL CLASS ROOM (03)	8160102506	22.53
251	JAISALMER	SAM	PS MADRASA AHLE SUNNAT CHHAT DHANI BHACHIYA GAFUR KI DHANI KUCHHRI	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160317803	13.52
252	JAISALMER	JAISALMER	UPS MADRASA DARUL ULUM AHLE SUNNAT GRAM KISHNAGHT AMAR SAGAR	CONSTRUCTION OF ADDITIONAL CLASS ROOM (03)	8160113008	22.53
253	JAISALMER	BHANIYANA	PS MADRASA FAIJE JILANI SHIKSHAN SANSTHAN GRAM JIYASAR GP DANTAL	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160205103	13.52
254	JAISALMER	BHANIYANA	PS MADRASA FAIJAN GARIB NAWAJ ISLAMIYA KARARA GP SWAMI JI KI DHANI	CONSTRUCTION OF ADDITIONAL CLASS ROOM (02)	8160207402	13.52
255	NAGPUR	JAYAL	MADRASA KHAWAJA NAWAJ HABIB NAGAR, VILL BARNEL, TH. JAYAL	02 ACR 1-8 (16' X 20') With Varanda 7' & 1 Toilet	8140501008	14.29
256	NAGPUR	DEEDWANA	MADRASA ISLAMIYA NIJAMEYA, CHHOTI KHATU, DEEDWANA	02 ACR 1-8 (16' X 20') With Varanda 7' & 1 Toilet	8140717316	14.29
257	NAGPUR	DEEDWANA	MADRASA JIYAU ISLAM NAZMIYA, DUNGRI, ROSHNI AABAD, TH. DEEDWANA	02 ACR 1-8 (16' X 20') With Varanda 7' & 1 Toilet	8140715713	14.29
258	PALI	JAITARAN	Madrsa Islamiya Bada bas Jaitaran	2 ACR	8200100511	14.71
Total						4577.27

निविदा प्रपत्र को वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> से डाउनलोड किया जा सकता है। इन निविदाओं में भाग लेने वाले संवेदको को निविदा इलेक्ट्रॉनिक फारमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर जमा करवानी होगी।

1 Performance Security का नियम RTPP Rules, 2013 के नियम 75 के अनुसार सफल संवेदक पर लागू होगा।

2 " Additional Performance Security :-

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

3. कार्यों के पूर्ण करने की अवधि निम्नानुसार रहेगी :-

क्र.सं.	कार्य की लागत	मरम्मत कार्य	नवीन कार्य
1	Upto Rs 10 lacs	2 Months	4 Months
2	Above Rs 10 lacs & upto Rs 50 lacs	4 Months	6 Months
3	Above Rs 50 lacs & upto Rs 200 lacs	-	8 Months
4	Above Rs 200 lacs & upto Rs 1000 lacs	-	12 Months

4. फर्म का सक्षम स्तर का संवेदक का वैध रजिस्ट्रेशन प्रमाण पत्र एवं वैध GST रजिस्ट्रेशन प्रमाण पत्र संलग्न/अपलोड करना अनिवार्य है।
5. बोलियों की विधिमाम्यता की कालावधि :- (1) बोली लगाने वालों के द्वारा प्रस्तुत बोली, बोली दस्तावेजों में विनिर्दिष्ट कालावधि के दौरान विधिमाम्य रहेगी। यह कालावधि तकनीकी बोली खोले जाने की तिथि से 90 दिवस होगी। लघुतर कालावधि के लिए विधिमाम्य कोई बोली गैर प्रत्युत्तरदायी के रूप में उपापन संस्था द्वारा अस्वीकार की जायेगी।
(2.) बोलियों की विधिमाम्यता की कालावधि के अवसान के पूर्व, उपापन संस्था आपवादिक परिस्थितियों में, बोली लगाने वालों से अतिरिक्त विनिर्दिष्ट समयावधि के लिए बोली की विधिमाम्यता की कालावधि का विस्तार करने के लिए अनुरोध कर सकेगी। बोली लगाने वाला अनुरोध को अस्वीकार कर सकता है और ऐसी अस्वीकृत बोली प्रत्याहरण के रूप में मानी जायेगी किन्तु ऐसी परिस्थितियों में बोली प्रतिभूति समपहृत की जायेगी।
(3.) ऐसे बोली लगाने वाले जो उनकी बोली की विधिमाम्यता की कालावधि के विस्तार से सहमत होते हैं, उनके द्वारा प्रस्तुत बोली प्रतिभूतियों की विधिमाम्यता की कालावधि का विस्तार करेंगे या विस्तार कराएंगे या उनकी बोली की विधिमाम्यता की विस्तारित कालावधि को आवृत करने के लिए नयी बोली प्रतिभूतियां प्रस्तुत करेंगे। कोई बोली लगाने वाला जिसकी बोली प्रतिभूति विस्तारित नहीं की जाती है या जिसने नयी बोली प्रतिभूति प्रस्तुत नहीं की है, इसे उकसी बोली की विधिमाम्यता की कालावधि के विस्तार के लिए अनुरोध को अस्वीकार किया जाना माना जायेगा।
6. निर्माण कार्य जिनकी लागत रु. 200.00 लाख से अधिक है उन कार्यों की निविदाओं के लिए पोटेंशियल बिड पद्धति अपनाई जायेगी एवं तकनीकी आंकलन में सफल निविदादाताओं की वित्तीय बिड खोलने की सूचना निविदादाताओं को ई-मेल से दी जावेगी साथ ही कार्यालय मुख्य अभियंता सा.नि.वि. राजस्थान जयपुर के आदेश क्रमांक 2280 दिनांक 13.11.2024 में प्रदत्त निर्देशों की पालना सुनिश्चित की जावे।
7. 100 लाख रुपये से अधिक के कार्यों के लिए निविदा की विशेष शर्तों में निम्न शर्तें भी लागू होगी :-

(i) The Contractor is responsible for concrete job mix & soil bearing test for design of RCC members in the work which includes the submission of General Arrangement Drawing for columns, beams etc. After approval of GAD by the Engineer in-charge, he will carry out the detailed design of RCC and other members from the structural consultant and proof checking from any Govt. Engineering College or any other recognized Govt. Institute and submit the same to Engineer in-charge within 30 days of issue of work order. After submitting the design and bar bending schedule of RCC work, the approval will be given by the Engineer in-charge. Only there after he will start the work. No extra amount will be payable for this work.

(ii) Quality control lab will be established at site within 15 days of issue of work order. The Contractor will be responsible for conducting all necessary quality control tests. Contractor has to submit a copy of all test reports and records to Engineer in charge along with bills and also keep a copy at site. No extra amount will be payable for this work.

8. निर्माण कार्यों की Defect Liability Period (दोष निवारण अवधि) निम्नानुसार होगी :-

क्र.सं.	कार्य का प्रकार	दोष निवारण अवधि
1	भवन निर्माण/ सुदृढीकरण/विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख से अधिक के कार्य)	5 वर्ष
2	भवन निर्माण/ सुदृढीकरण/विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख तक के कार्य)	3 वर्ष

9. Escalation Clause no 45 & 45 A shall be deemed to be deleted from the agreement.
10. नलकूप/बोरिंग के कार्यों हेतु संवेदक द्वारा स्वयं के स्तर से भू-जल विभाग/बोर्ड से पानी की उपलब्धता का पत्र/प्रमाणपत्र/फिजिबिलिटी रिपोर्ट प्राप्त कर ही कार्य किया जायेगा, जिसका व्यय संवेदक द्वारा वहन किया जायेगा।
11. नलकूप/बोरिंग के न्यूनतम डिसचार्ज (पी.एच.ई.डी. द्वारा निर्धारित मात्रा अनुसार) होने पर ही नलकूप/बोरिंग का भुगतान किया जायेगा।
12. नलकूप/बोरिंग सूखा होने की स्थिति में पी.एच.ई.डी. द्वारा जिन आईटमों का भुगतान किया जाता है उन्ही आईटमों का भुगतान संवेदक को किया जायेगा।

13. सभी शर्तें निविदा प्रपत्र के अनुसार मान्य होगी।

14. निविदा प्रपत्र को डाउनलोड करने की अवधि दिनांक **07/04/2025** प्रातः 10.00 बजे से **16/04/2025** को सांय 6.00 बजे तक होगी।

15. (अ)– निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में वेब साइट <http://eproc.rajasthan.gov.in> पर दिनांक **16/04/2025** सांयकाल 6.00 बजे तक जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर संबंधित जिला परियोजना समन्वयक द्वारा दिनांक **17/04/2025** को अपरान्ह 02.00 बजे खोली जाएगी। यदि उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।

(ब) निविदा जमा करवाने एवं उसके बाद निविदा की समस्त प्रक्रिया आनलाईन होगी।

16. संबंधित जिला परियोजना समन्वयक कार्यालय में संवेदक द्वारा दिनांक **07/04/2025** से **16/04/2025** तक किसी भी कार्य दिवस में 11.00 बजे पूर्वान्ह से 4.00 बजे अपरान्ह तक निविदा प्रपत्र को देखा जा सकता है। वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> पर भी दिनांक **16/04/2025** को सांय 06.00 बजे तक देखा जा सकता है। निविदा प्रपत्र में निविदादाता के लिए योग्यता सूचना, निविदादाता की पात्रता, प्लान, स्पेसिफिकेशन, ड्राईंग, विभिन्न कार्यों की मात्रा एवं दरो का विवरण, नियम शर्तें एवं अन्य विवरण वर्णित हैं।

17. निविदादाता द्वारा प्रत्येक कार्य हेतु निम्नलिखित राशि सम्बन्धित अतिरिक्त जिला परियोजना समन्वयक कार्यालय में राष्ट्रीयकृत अथवा अनुसूचित बैंक द्वारा जारी डिमाण्ड ड्राफ्ट/बैंकर्स चैक के माध्यम से जमा करवाना होगा।


क्र.सं.	शुल्क विवरण	शुल्क	भुगतान का प्रकार	देय
1	निविदा शुल्क	Rs.1000/- (Bid value up to Rs. One Crore) Rs.2000/- (Bid value more than Rs. One Crore and upto Rs. Two Crore) Rs.5000/- (Bid value more than Rs. Two Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
2	Bid Security राशि	2% of NIT Amount	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
3	ई-टेण्डरिंग प्रक्रिया शुल्क	500/- (Bid value up to Rs. 50.00 lacs) 1500/- (Bid value more than Rs. 50.00 lacs and upto Rs. One Crore) 2000/- (Bid value more than Rs. One Crore and upto Rs. Five Crore) 2500/- (Bid value more than Rs. Five Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से Managing Director, RISL Jaipur के नाम

निविदा शुल्क, Bid Security राशि एवं 'ई-टेण्डरिंग' प्रक्रिया शुल्क से सम्बन्धित दस्तावेज निविदादाता द्वारा सम्बन्धित जिला कार्यालय में दिनांक **17/04/2025** को 12.00 बजे मध्यान्ह तक जमा करवाना आवश्यक है। निविदा से संबंधित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

18. निविदा में संशोधन निविदा जारी करने के उपरान्त <http://sppp.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://eproc.rajasthan.gov.in> वेबसाइट पर ही किये जायेंगे। निविदादाताओं द्वारा वेबसाइट पर संशोधन / स्पष्टीकरण को प्राप्त नहीं करने के संबंध में किसी भी दावे का स्वीकार नहीं किया जायेगा।

19. ई-टेण्डरिंग के लिये निविदादाता हेतु निर्देश

- अ. निविदा में भाग लेने वाले निविदादाताओं को इन्टरनेट साइट <http://eproc.rajasthan.gov.in> पर रजिस्टर करवाना होगा। ऑनलाइन निविदा में भाग लेने के लिए डिजिटल हस्ताक्षर सर्टिफिकेट इनफोरमेशन टेक्नोलॉजी एक्ट 2000 के तहत प्राप्त करना होगा जो इलेक्ट्रॉनिक निविदा में हस्ताक्षर करने हेतु काम आयेगा। निविदादाता उपरोक्त डिजिटल सिगनेचर सर्टिफिकेट सी सी ए (CCA) द्वारा स्वीकृत एजेंसी से हस्ताक्षर प्राप्त कर सकते हैं। जिन निविदादाताओं के पास पूर्व में वैध डिजिटल हस्ताक्षर सर्टिफिकेट है, नया डिजिटल हस्ताक्षर सर्टिफिकेट लेने की आवश्यकता नहीं है।
- ब. निविदादाताओं को निविदा प्रपत्र इलेक्ट्रॉनिक फॉर्मेट में उपरोक्त वेबसाइट पर डिजिटल हस्ताक्षर के साथ प्रस्तुत करना होगा। जिनके प्रस्ताव डिजिटल हस्ताक्षर के साथ नहीं होंगे, उनके प्रस्ताव स्वीकार नहीं किये जायेंगे।
- स. इलेक्ट्रॉनिक निविदा प्रपत्र को जमा करवाने से पूर्व निविदादाता यह सुनिश्चित कर लें कि निविदा प्रपत्र से संबंधित सभी आवश्यक दस्तावेजों की स्केन कॉपी निविदा प्रपत्रों के साथ संलग्न कर दी गयी है।
- द. किसी निविदादाता द्वारा यदि इलेक्ट्रॉनिक निविदा प्रपत्र जमा करवाने में देरी हो जाती है तो उसके लिए परिषद जिम्मेदार नहीं होगी।
- य. निविदा प्रपत्र की सभी प्रपत्रों को सम्पूर्ण रूप से भरकर ऑनलाइन दर्ज करे।
- र. ऑनलाइन निविदा भरते समय संबंधित निर्देशों का पालन नहीं करने के परिणामस्वरूप निविदा प्रक्रिया में उत्पन्न किसी भी प्रकार की बाधा के लिए परिषद जिम्मेदार नहीं होगी।
- ल. सशर्त निविदा स्वीकार नहीं की जावेगी।
- व. निविदा एवं उसके किसी भी भाग को प्रत्याहारित करने का पूर्ण अधिकार राज्य परियोजना निदेशक, समग्र शिक्षा अभियान जयपुर को है।
- श. किसी भी विवाद की स्थिति में न्यायक्षेत्र कार्य से संबंधित जिले का जिला मुख्यालय होगा।



(अनुपमा जोरवाल)

राज्य परियोजना निदेशक, समग्र शिक्षा
एवं आयुक्त, स्कूल शिक्षा



राजस्थान स्कूल शिक्षा परिषद्

सू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं. 0141-2700459

E-Mail: RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-S(1)/(58)RCSCC/CMI/SM5A/All Other Scheme NIT 2019-20/2020/D-4746

दिनांक: 30/11/2021

जिला परियोजना समन्वयक

समग्र शिक्षा अभियान

जिला- समस्त।

विषय :- निविदा दस्तावेजों को वित्त विभाग की जारी अधिसूचना के अनुसार तैयार करने बाबत।

सन्दर्भ :- वित्त विभाग की अधिसूचना दिनांक 22.10.2021

उपरोक्त विषयान्तर्गत संदर्भित अधिसूचना की प्रति संलग्न कर लेख है कि निर्माण कार्यों के निविदा दस्तावेजों को वित्त विभाग के जारी परिपत्र के बिन्दु संख्या "75A" के अनुसार निम्नलिखित शर्तों को सम्मिलित करना सुनिश्चित करें :-

Additional Performance Security

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation: For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

संलग्न :- उपरोक्तानुसार

(डॉ. भंवर लाल)

राज्य परियोजना निदेशक, समग्र शिक्षा
एवं आयुक्त स्कूल शिक्षा

OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN, JAIPUR

No. CE&AS PWD Bid evaluation Sec-III/D:- 2280

Date:- 13/11/24

Circular

Subject:- Amendments in Potential Assessment/Post Qualification.

In reference to the previous circular issued by department vide no. D-1835 Dated 04.02.2019 partial amendments in Special conditions of contract for Potential Assessment/Post Qualifications shall be applicable in addition to all other terms and conditions already prescribed under standards agreement forms, rules and regulations to contracts as below.

Potential Assessment:-

- Rs.300 Lakh to Rs. 1000 Lakh For Road & Bridges.
- Rs 200 Lakh to Rs. 1000 Lakh For Building & other construction activities.

Post Qualification:-

- Rs. 10 Crore to Rs. 100 Crore for Road & Bridges
- Rs. 10 Crore to Rs. 50 Crore for Building & other activities.

To increase the bidder's participation in technical bid, following amendments are given below.

Clause No.	Clause	Clarifications														
3 (ii)	The bidder should have completed at least one work of similar nature of Road/ Bridge/Building work in last five years (including current year, if opted by the bidder) of the value (updated to present price level) not less than 33.33% of the cost of the work (bid cost).	The actual date of completion of work should be in last five financial years (including current year, if opted by bidder). <table><tr><th>Financial Year</th><th>Factor</th></tr><tr><td>2024-25 (Current Financial Year)</td><td>1.0</td></tr><tr><td>2023-24</td><td>1.0</td></tr><tr><td>2022-23</td><td>1.1</td></tr><tr><td>2021-22</td><td>1.21</td></tr><tr><td>2020-21</td><td>1.33</td></tr><tr><td>2019-20</td><td>1.46</td></tr></table>	Financial Year	Factor	2024-25 (Current Financial Year)	1.0	2023-24	1.0	2022-23	1.1	2021-22	1.21	2020-21	1.33	2019-20	1.46
Financial Year	Factor															
2024-25 (Current Financial Year)	1.0															
2023-24	1.0															
2022-23	1.1															
2021-22	1.21															
2020-21	1.33															
2019-20	1.46															
3 (iii)	The bidder should have achieved a financial turnover of at least 33.33% of the cost of work (bid cost).	For this purpose, the turnover of each year shall be updated to the present price level as per the updation factors as mentioned against each year. For example: If current financial year is 2024-25 and last 5 financial years are 2019-20 to 2023-24 and if the bidder opt the current financial year 2024-25 for assessment, year 2019-20 will not be considered for evaluation purpose. Enhancement factors shall be as follows:- <table><tr><th>Financial Year</th><th>Factor</th></tr><tr><td>2024-25 (Current Financial Year)</td><td>1.0</td></tr><tr><td>2023-24</td><td>1.0</td></tr><tr><td>2022-23</td><td>1.1</td></tr><tr><td>2021-22</td><td>1.21</td></tr><tr><td>2020-21</td><td>1.33</td></tr><tr><td>2019-20</td><td>1.46</td></tr></table>	Financial Year	Factor	2024-25 (Current Financial Year)	1.0	2023-24	1.0	2022-23	1.1	2021-22	1.21	2020-21	1.33	2019-20	1.46
Financial Year	Factor															
2024-25 (Current Financial Year)	1.0															
2023-24	1.0															
2022-23	1.1															
2021-22	1.21															
2020-21	1.33															
2019-20	1.46															

Signature valid

Digitally signed by Tanu Chand Supta

Designation: Chief Engineer
Date: 2024.11.13 10:54:41 IST
Reason: Approved



All concerned are directed to take necessary action accordingly. This bears approval of administrative department vide ID no. E-FILE dated 21.11.2024.

(E-Signature)
(Tara chand Gupta)
Chief Engineer & Addl. Secretary
PWD, Rajasthan, Jaipur

No. CE&AS PWD/Bid evaluation/ Sec-III/D:-
Copy to the following for information and necessary action:-

Date:-

1. S.A. to Hon'ble Deputy CM.
2. P.S. to Principle Secretary, PWD Rajasthan, Jaipur.
3. P.S. to Secretary, PWD Rajasthan, Jaipur.
4. Chief Engineer (NII/PMGSY/SS Bldg./Road Bridge/CRIF/) PWD, RAJASTHAN, Jaipur.
5. FA PWD/ FA (NH)
6. Additional Chief Engineer Zone (All)
7. Superintendent Engineer Circle (All)
8. Joint Director (IT) For uploading Circular on departmental website
9. Executive Engineer (All Division)

(E-Signature)
(Tara chand Gupta)
Chief Engineer & Addl. Secretary
PWD, Rajasthan, Jaipur

Signature valid

Digitally signed by Tara Chand
Gupta
Designation: Chief Engineer
Date: 2024.11.13 10:54:41 IST
Reason: Approved